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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: January 3, 2007 

 
The following revisions have been made to this Special Professional Transportation 
Bulletin. If you downloaded the bulletin prior to the noted revision date, you should 
incorporate the revisions or download and use a new copy of the bulletin.  
 
REVISION DATE:  There are no revisions as of October 12, 2006 
 



State Of Illinois 
Notice For Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 



TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



Tentative Schedule  
For  

Professional 
Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 143 

 
PTB 144 

 
PTB 145 

 
PTB 146 

 
PTB 147 

 
PTB 148 

 
PTB 149 

        
PUBLISH PTB 11-Jan-07 05-Apr-07 28-Jun-07 11-Oct-07 10-Jan-08 10-Apr-08 10-July-08

        
STATEMENTS OF        

INTEREST 25-Jan-07 19-Apr-07 12-Jul-07 25-Oct-07 24-Jan-08 24-Apr-08 24-Jul-08
ARE DUE        

        
SELECTION MEETING 28-Mar-07 20-Jun-07 12-Sep-07 09-Jan-08 02-Apr-08 25-Jun-08 24-Sep-08

        
 



E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe 
Acrobat 4.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will forward the 
necessary consultant information to the Regions/Districts and other Bureaus or Divisions.  All 
electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code 
which must be used when submitting electronic Statements of Interest.  This code appears on the 
SEFC Prequalification Page, which is sent with your annual prequalification letter and is located at 
the top of the page, which lists the prequalification categories, and is next to the Firm Name.  
 

It is important your e-mail appear exactly like the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is “ABCENG”) 
 
• The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 
 

(Example: ABC Engineering, PTB 135, Items 2, 15, & 22)  If there will be more than one e-mail 
please note as follows: e-mail 1 of __ the total number to be sent.)  

           
• The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) on which 

your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 135, Items 2, 15 and 22.) 
 

• The second line should list the name, e-mail, and phone number of the person to contact should 
there be any questions regarding the submittal.  

 
• Each attachment must be labeled as indicated below: 
 

1. For each Item on which you are submitting use your 2-6 character Firm Name Code, 
immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
 
(Example: ABCENG02.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, followed 

by WL. 
 

(Example: ABCENGWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by DS. 
 

(Example: ABCENGDS.pdf) 
 

4. For your firm’s Delinquent Dept Certification Form, use your 2-6 character Firm Name Code, 
followed by DP. 

 
(Example:  ABCENGDP.pdf)  

 
 
 



E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
Please review the following example e-mail: 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 
• ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted 

Items and must include Exhibit A.  Following Exhibit A, include resumes of the key management 
personnel and project staff listed in Exhibit A.  If Exhibit B is required, include next, followed by 
resumes of individuals listed on page 2 of Exhibit B.  

 
• ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form is 

required.  Instructions shown on page one should not be sent.  
 
• ABCENGDS is the Disclosure Forms.  Only one copy of the Disclosure Forms is required.   

Disclosure file would consist of Form A and Form B or the Form for Offerors That Have 
Previously Submitted Form A and Form B. The instructions should not be sent.  

 
• ABCENGDP is the Delinquent Dept Compliance Statement for the Prime and any known 

subconsultants the prime will be using.  
 
Complete the word documents then convert them to the Adobe PDF for submittal.  The size 
limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must separate 
contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 of 3). Scanned 
images, color graphics, and photographs which are converted to Adobe Portable Document Files 
(PDF) files can become very large.  
 
The Exhibits (A & B), Current Obligations, Disclosure Forms A & B, and Delinquent Dept 
Certification are available as word documents and may be downloaded from our web-site: 
http://www.dot.il.gov/desenv/deform.html  The bookmarks in the Professional Transportation 
Bulletin are also linked to the website.   
Use the latest documents provided on the web site.  The documents are labeled as follows: 
 

• Exhibit A = BDE XHIBIT-A • Exhibit B = BDE XHIBIT-B 
• Current Obligations = BDE CUR-OB 
• Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant) 
• Delinquent Dept Certification = BDE 3000  

 
If you have questions, contact Carrie Kowalski at Carrie.Kowalski@illinois.gov 
  



NOTICE 
ALLOWABLE DIRECT COSTS 

 
 

The allowable direct costs will be effective October 1, 2006 and will be effective on 
Proposals reviewed on or after October 1, 2006. 
 
The following costs are allowable when requested by the Department and included in the 
contract.  The costs are allowable when it is customary for the firm to bill for the cost and 
it can be itemized in the firm’s billing and accounting systems. 
  
Per Diem  State Rate ( Maximum) 
Lodging    State Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles   
 Mileage State travel rate maximum  
 Daily Rate (owned or leased the same) $45 /day  
Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Cost (Maximum of 

$15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions(specific to project) 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, pavement 
cores) 

Actual Cost 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 

Traffic Systems 
 Mobile Phone (for traffic system implementation) 
 Telephone Usage (for traffic system monitoring) 

Actual Cost 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
• * Use of digital cameras verses film cameras is encouraged when firms own digital cameras 

and the discussion of their use will be part of the negotiations.  Film & copies will be 
reimbursed at actual costs. 

• On all agreements authorized after January 1, 2005, GPS Equipment will be considered tools 
of the trade. 

 
 

PHASE III 
Phase III Communications:  

 Cell Phones (maximum of 3 without additional approval. 
Personal phones that do not remain on the job site are 
not allowable) 

$150/monthly phone (Maximum 
for firm’s RE) 
Other phones $60/month(Max.) 

 radio communication  Actual cost  

 2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project)  
DAILY RATE ONLY 
 
 The number of days will be calculated as follows: 

For extended stay **- Number of days on job site plus 
one day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one 
day to travel to and from job site per week. 

$45 /day 

Shift Differential Actual cost based on firm policy 
*Extended Stay Status applies to individuals on the project over 20 consecutive working days. 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
 For Construction inspection contracts beam and cylinder breaks are not reimbursable.  
Overtime to employees traveling to and from the site will be allowable depending on the firm’s 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 



NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1-6 
 

• Region 2 
• Joe Crowe 
• District 2 

• Items  7 – 9 
• Diane O’Keefe 
• District 3 

• Items 10-12 
 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 13-18 

• Region 4 
• Christine Reed 

• District 7 
• Item 19 

• Region 5 
• Mary Lamie 

• District 8 
• Items 20-21 

• District 9 
• Items 22-24 
 

• Office Planning & 
Programming 

• Les Nunes 
• Items 25 - 26 

 

• Bureau of Operations 
• Joseph Hill 

• Items 27- 29  

• Bureau of Design & 
Environment 

• Michael Hine 
• Items 30-31 

 

• Bureau of Bridges 
and Structures 

• Ralph Anderson 
• Item 32 

   
 

Link for 
negotiation 
information 



ILLINOIS DEPARTMENT OF TRANSPORTATION 
NOTICE 

For  
VENDOR DELINQUENT DEBT 

 
The Delinquent Dept Certification form is available on the IDOT web-site 
under: Doing Business, Forms, Design and Environment Forms, and appears 
as shown: 
 

BDE 
3000 

Delinquent Debt Certification (Consultant) New 10/06 

 
The following link is to the Design and Environment Form: 
http://www.dot.il.gov/Forms/BDE3000.doc 
 
 
Effective March 1, 2006 prior to awarding any contract or entering into any agreement, state 
agencies are required to inquire, using the vendor FEIN or SSN, the Comptrollers Offset 
System to determine if any delinquent debt has been placed by a state agency.  This inquiry 
shall be made for the prime vendor and each known subcontractor/sub consultant. 
 
Any bidder/offerer as a prime contractor or consultant that is found to have delinquent debt 
will be considered not responsive.  No award can be made. 
 
If a subcontractor/subconsultant is found to have delinquent debt approval can not be given 
until the debt has been satisfied.  The Department will notify the prime contractor/consultant 
when a subcontractor/subconsultant is found to be delinquent. 
 
A firm may contact The Office of the Comptroller to determine if they have delinquent debt.  
All consultants, contractors, subconsultants and subcontractors are strongly encouraged to 
do so now, and to satisfy any outstanding debt/issues, to avoid their bid/proposal being 
declared not responsive or delays in award due to subcontractor/subconsultant issues. 
 
For PTB 140 and future Professional Transportation Bulletins the following form must be 
completed and submitted with your Statements of Interest.  The form and an example are 
included in this PTB.   Please review the form and the example.   
 
Any prime consultant that is found to have delinquent dept will not be considered for 
selection.  
 
Questions concerning consultants and/or subconsultants may be directed to Cheryl Cathey 
at 217-782-7557. 
 
 



Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 



Notice 
Concerning 

Exhibits A and B 
Current Obligations 

Disclosure Forms A and B 
Delinquent Dept Certification Form 

 
Please review the documents listed above and use the latest version when submitting a 
Statement of Interest for the Professional Transportation Bulletin. 
 
The Exhibits, Current Obligations, Disclosure and Delinquent Dept Forms are available 
as Word documents and may be downloaded from our web-site: 
 
http://www.dot.il.gov/desenv/deform.html 
 
The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations, Disclosure 
and Delinquent Dept Forms are also linked to the web-site. 
  
The Word documents are labeled as follows: 
 
Exhibits = EXHAB 
Current Obligation Form = CURRENT OBLIGATIONS 
Disclosure Forms = DISC2 
Delinquent Payment Form = BDE 3000 
 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #142 
October 12, 2006 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU 
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, October 26, 2006.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 



Guidelines for Submitting Statements of Interest (SOI) 
 
The firm acting as the prime must be prequalified in all of the prequalification categories requested in 
the project advertisement even if they plan to subcontract part of the project, except where noted in a 
specific project advertisement.  Any work being done by a consultant, prime or sub must be 
prequalified in the category of work they are performing.  
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed herein 
by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number (if 

available, see recurring notices). No additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on incoming e-

mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two pages and 
must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in the 
advertisement list the DBE subconsultant(s) and work the firm will be performing. All Subconsultants 
must be prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental Assessment and 
Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the most 

recent projects and should be concise and relevant to the expertise required for the specific project. If 
there are several projects with the same work completed, then one summary would be adequate with each 
location and the project manager noted for each. This information should be shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should also be included in the 

submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI. Only one 
copy, sent to the Central Bureau of Design and Environment, is required. 

 
10)  Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding Forms A 

and B. Disclosure Forms should be a separate document from the SOI. A cover should be provided with a 
statement similar to the following: “The Form A disclosures (or Certification Statement) and the Form B 
disclosures are being submitted for PTB # ____, Item(s): ____.” Only one copy, sent to the Central Bureau 
of Design and Environment, is required. In addition, Form B should not include IDOT projects, since this 
information is already included in the Current Obligations. 

 
11) The Delinquent Dept Certification is separate document.  Only one document with all pertinent data is 

required for each prime.  Instructions are included at the bottom of the Delinquent Dept document.  



Guidelines for Submitting Statements of Interest (SOI) 
 

 
12) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms and the Delinquent Dept Certification 

are available as word documents on our web site: http://www.dot.il.gov/desenv/deform.html.  
 

The following addresses may be used when a hard copy of the SOI is requested to be sent to the Central 
Office in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If required to be sent to the Region/District use addresses as follows: 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 

  

Region 2 
Mr. Joseph Crowe 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Ms. Diane O’Keefe 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 
 

Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Ms. Christine Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Ms. Christine Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 



TABLE OF CONTENTS 
PTB 142 

  Item # County Description 
   

Region 1/District 1  
   
1. McHenry Land Surveying services for IL 47 from Reed Rd. to Kruetzer Rd. 
   

2. Various Quality Assurance Testing for various projects throughout District 
One.  

   
3. Various Traffic Signal Coordination and Timing (SCAT) for various projects 

throughout District One. 
   

4. Various Phase I, II, and III services for NPDES permit review, field review 
and landscape inspection and review throughout District One. 

   
5. Various Phase II services for various traffic signal projects throughout 

District One.  
   

6. Cook Phase II services for structure replacement of Emerson St. Bridge 
over the North Shore Channel.  

   
Region 2/District 2  
   
7. Whiteside Phase I services for providing project report and environment  

report for US 30  corridor study from IL 136 to IL 40 
   

8. Various Various route and land surveys throughout District Two.  
   

9. Various Various route and land surveys throughout District Two.  
   

Region 2/District 3  
   

10. Various Various Phase I/II services for projects throughout District Three 
   

11. Various Phase II services for various traffic signal projects throughout 
District Three. 

   
12. Various Various Phase I/II services for structure projects throughout District 

Three. 
  

Region 3/District 4  
   

13. Peoria Phase I/II services for Allen Rd./IL 174, and Structure over IL 16, as 
well as related roadway work.  

   
   14. Various Phase I/II services for Various projects throughout District Three. 

   
   
   
   
   



  Item # County Description 
   

    Region 3/District 4 Continued 
   

15. Peoria Phase I services for providing project report and environment  
report for IL 29 from North of Gardner Lane to the Junction North of 
the McCullage Bridge in Peoria/Peoria Heights.  

   
16. Various Phase I services including Value Engineering for various projects 

throughout District Four.  
   

17. Various Various Geotechnical Investigations/Projects throughout District 
Four.   

   
18. Hancock Phase II services for IL 96 Structure over Thompson Creek in 

Dallas City. 
   

Region 4/District 7  
   

19. Various Phase I/II services for various projects throughout District Seven.  
   

Region 5/District 8  
   

20. St. Clair Phase I/II services for I-64, for superstructure replacement of I-64 
structure over the Metro Link, approximately 0.8 miles East of 
Baugh Ave. 

   
21. Various Phase III, Construction Inspection, services for various projects 

throughout District Eight. 
   

Region 5/District 9  
   

22. Various Various route and land surveys throughout District Nine. 
   

23. Various Phase III, Construction Inspection, services for various projects 
throughout District Nine. 

   
24. Various Phase III, Construction Inspection, services for various projects 

throughout District Nine. 
Office of Planning & 

Programming 
 

   
25. Various Various traffic counts and field data collection throughout Districts 

One, Two and Four. 
   

26. Various Various traffic counts and field data collection throughout Districts 
Six and Seven. 

   
Bureau of Operations  

   
27. Various Traffic Signal Coordination and Timing (SCAT) for various projects 

throughout District’s 2, 3, 4 and 5. 
   
   



  Item # County Description 
   

Bureau of Operations 
Continued 

 

   
28. Various Traffic Signal Coordination and Timing (SCAT) for various projects 

throughout District’s 6, 7, 8 and 9. 
   

29.  Various Various sign structure inspections throughout the State.  
   

Bureau of Design and 
Environment 

 

   
30. Various Project Manager for various lighting projects throughout the state.  

   
31. Various Hazardous Waste Assessment Investigations, Studies, and Design 

for various projects throughout the state.  
   

Bureau of Bridges and 
Structures 

 

   
32. Various Structural Engineering Services for various projects throughout the 

State.  
 
 



1. Job No. R-91-018-01, IL 47, Land Surveys from Reed Rd. to Kruetzer Rd. IL 47, McHenry 
County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 5, 2007 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for land surveying to prepare land acquisition 
documents for approximately 100 parcels along IL 47 from Reed Rd. to Kruetzer Rd. in 
McHenry County.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements.   
 
The Consultant's work is expected to include field and office resources to prepare a statutory 
Plat of Highway, legal descriptions and field staking of same.  The completion date for this 
contract will be 90 days after authorization to proceed. 
 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects for the work 
documents (must be an Illinois Licensed Professional Land Surveyor). 

 
• The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Professional Land Surveyor) 
   
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



2. Job No. D-91-063-07, Quality Assurance Testing Various Projects, Various Counties, 
Region One/ District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 10, 2007 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, and pipe and precast 
producers.  The project includes Complete Quality Assurance Testing in accordance with the 
Standard Specifications for Road and Bridge Construction, Policy Memorandum 05-01 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  All 
work for this project will be in English units. 
 
The department anticipated furnishing the Consultant with daily assignments to various 
construction jobsites, bituminous or concrete plants, and pipe and precast facilities. 
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Policy Memorandum 05-01 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of all QC and QA activities required by the construction 
contract and Policy Memorandum 05-01.  The completion date for this contract will be 12 
months after authorization to proceed. 
 
Quality Assurance (QA) oversight and Contractor’s Quality control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  
 
Key personnel listed on Exhibit A for this project must include: 

• Liaison Engineer who will assume duties as project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• Person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1 and Level II (HMA and PCC) Testing Technicians. 

• Materials QA Technician. 

Firms must be prequalified in the Special Services (Quality Assurance) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



3. Job No. D-91-066-07, Traffic Signal Coordination and Timing (SCAT) Various Projects, 
Various Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 10, 2007 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
will be in English units. 
 
The department will furnish the Consultant with manuals, plans, and/or other available 
information.   
 
The Consultant's work is anticipated to include accomplishment of one or more of the following 
tasks per Work Order for each selected location:   
 

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

 
• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 

signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

 
• Data Analysis - Appropriate computer models, such as SIGNAL, Transyt 7F, Passer II, 

and Synchro will be run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans will be generated utilizing the 
existing signal equipment and also equipment with minor recommended enhancements 
using the existing signal phasing and recommendations for improving signal phasing.  
Engineering judgment will be used to select the final plan to be recommended for 
implementation. 

 
• Implementation - The approved Time-of-Day optimization plan will be placed in operation 

with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

 
• Evaluation - A study of the effectiveness of the optimization plan will be conducted.  

Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction 
of carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 



 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination 

and timing optimization plans. 
 
• The person who has the necessary experience with traffic signal equipment and who will 

recommend equipment enhancements, implementation of the optimization plans, and 
recommend any fine-tuning adjustments. 

 
• The person who conducts the evaluation of the optimization plans. 
 
• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through past 
optimization the ability to set-up a closed-loop traffic responsive system using both 
volume and occupancy settings.  The individual(s) must demonstrate recent District One 
experience in the development of traffic signal coordination and timing, utilizing the 
District’s standard traffic controllers: Eagle and Econolite. 

 
Statements of Interest must include a list of projects the Consultant firm has completed involving 
traffic signal coordination and timing.  
 
Firms must be prequalified in the Special Studies [Signal Coordination & Timing (SCAT)] 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



4. Job No. D-91-064-07, National Pollutant Discharge Elimination System (NPDES) Permit 
Reviews and Landscape Materials Inspection, Various Routes, Various Counties, Region 
One/District One.   
 
The project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 5, 2007 at 10:00 A.M. in the 
Region One/District One Office in Schaumburg. 
 
Phase I, II, and/or III engineering services are required for review NPDES permit documentation 
and field review, material and field inspection of landscape items.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.   
All work for this project may be in either English or metric units.  
 
The department will furnish the Consultant with available project NPDES documents and 
landscape items documents.   
 
The estimated construction cost of these projects may range from $20,000 to $1,000,000.  The 
completion date for this contract will be 12 month after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, socio-economics and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recent 
Statement of Experience and Financial Condition. 

 
• The person in charge of Landscape Architecture review. 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Typical) 
Environmental Reports (Environmental Assessment) 
Special Services (Landscape Architecture) 



 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



5. Job No. D-91-067-07, Various Phase II Traffic Signal Projects, Various Routes, Various 
Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 10, 2007 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for all work associated with the complete preparation 
of plans, special provisions and estimates for traffic signal projects throughout District One.  
Work order under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis.  All work for this project may be in either English or metric units.   
 
The proposed projects may consist of installation of new traffic signals, modifications and 
modernization of existing traffic signal systems, including temporary signal and system 
interconnect design.  Project work is anticipated to include site inspections, field measurements, 
performing all design functions and calculations, including time space diagrams where traffic 
signals will be interconnected.  The project work may consist of preparing contract drawings and 
special provisions, and tabulating of material quantities.  Traffic signal design shall conform to 
current issues of the following: State Standard Specifications, MUTCD for streets and highways, 
and all applicable NEC, NEMA, AASHTO, FHWA and District One Standards and Guidelines.  
Attendance for planning and coordination conference and field investigation with IDOT, FHWA, 
and Railroad representatives may also be required.   
 
The department will furnish the Consultant with any available project reports, existing plans, 
existing and proposed traffic volume, accident data, and topographic-survey.   
 
The estimated construction cost for these projects may range from $50,000 to $1,000,000.  The 
completion date for this contract will be 18 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the duties of Traffic Signal Engineer, that individual who is 

directly involved in traffic signal design, modification and modernization.  The Traffic 
Signal Engineer shall have working knowledge and extensive experience in traffic signal 
design and operation (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Statement of Interest must also include a list of the Consultant’s relevant traffic signal projects 
completed by the firm for IDOT Region One/District One within the past four years by members 
of the Consultant’s current staff.  
 
Firms must be prequalified in the Special Plans (Traffic Signals) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



6. Job No. D-91-065-07, FAU 1312 (Emerson St.), Structure Replacement of Emerson St. 
Bridge over the North Shore Channel, Cook County, Region One/District One.   
 
The project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 5, 2007 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of contract plans, specifications and 
estimates, including Type, Size and Location (TSL), structure, roadway contract plans for 
improvement to Emerson St. over North Shore Channel.  Coordination with local agencies is 
expected.  All work for this project will be in English units. 
 
This project is also expected to include traffic signals at Emerson St. and McCormick Blvd.  
 
The following structure is included in this project: 
 

• S.N. 016-0655 – Emerson St. Bridge over North Shore Channel.  The existing structure 
is 62 feet wide out to out and 239 feet long.  The cross section of the bridge consists of 
20 box beams, 4 lanes with median and sidewalks and is anticipated to be replaced with 
steel girders. 

 
The department will furnish the Consultant with project report, location drainage study, hydraulic 
report, CADD files, survey data and pavement designs, plats of highways, and microfilm plans. 
 
The estimated construction cost for this project is $3.30 million.  The Consultant's work includes 
preparation of contract plans, specifications and cost estimates, including TSL and structure 
plans, roadway plans and all other work required to complete the project.  The completion date 
for this contract will be 8 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 



 
• The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Land Surveyor.) 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



7. Job No. P-92-004-03, FA 309 (US 30), from IL 136 to IL 40, Phase I - Location/Design 
Report and Environmental Impact Statement, Whiteside County, Region Two/District Two 
 
This is a Federally Funded Project. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 9, 2007 at 10:00 A.M. at 
the Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required for the preparation of a Location/Design Report for 
the US 30 Corridor from IL 136 to IL 40.  A Corridor Study was recently completed that included 
multiple alternatives, the three recommended alternatives will be analyzed in depth along with 
any other reasonable alternatives  This study may require coordination with Union Pacific and 
Burlington Northern, and Santa Fe Railroads.  It is anticipated that this project will require an 
Environmental Impact Statement (EIS).  In addition, this project has been selected as a Context 
Sensitive Solution project.  All work will be performed in English units. 
 
The Consultant’s work may include preparation of interchange/intersection design study (IDS), 
type, size and location (TSL) drawings, drainage studies, possible noise and air quality 
analyses, hydraulic studies, cost estimates, land acquisition documents, local agency 
coordination and public involvement activities.  Location/Design Report, traffic management 
analysis, cross sections, Environmental Impact Statement, field survey and any other work 
necessary to complete Phase I is also anticipated. 
 
This project is expected to include extensive public involvement utilizing Context Sensitive 
Solutions (CSS) techniques.  Public Involvement may include: holding informational meetings 
and public hearings, preparation of exhibits for meetings and hearings, and evaluation and 
incorporation of comments from these meetings into the report.  The Consultant may also be 
required to coordinate and conduct meetings with a variety of groups designed to generate input 
from local representation regarding the concerns and needs of the region.  The Consultant may 
be responsible for involving the local representation, maintaining their involvement and 
evaluating and incorporating their constructive input throughout the entire project. 
 
The department will furnish the Consultant with any available as-built/existing plans, a copy of 
the Corridor Report, microfilm plans, aerial survey and existing survey data, existing and right-
of-way plats, traffic data, accident information, soils boring data, and any other available 
information. 
 
The Statement of Interest must include a comprehensive public involvement plan.  This plan 
should address agency, local representation, and public input, and any other collateral input 
relative to project progress.  The submittal must also include the plan for news media 
involvement, dissemination of information, possible newsletters and/or website creation. 
 
The estimated construction cost for this project is $150,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed.  



 
 
Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer).  
 

• The person who will perform/supervise the work in the area of drainage calculations and 
drainage plans (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, socio-economics and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm’s most recent Statement of 
Experience and Financial Condition. 

 
• The person in charge of Public Involvement procedures.  Include a detailed description of 

public involvement work he/she has directed involving facilitation public meetings and public 
hearings, organizing work groups and press conferences, drafting press releases and 
property owner contact letters, etc. 

 
Firms must be prequalified in the following category to be considered for this project: 
 

Environmental Impact Statement (EIS) 
Location/Design Studies (New Construction/Major Rehabilitation) 
Hydraulic Reports (Waterway: Typical) 
Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



8. Job No. P-92-025-07, Various Land and Route Surveys, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
This project requires 10.00% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 10, 2007 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Engineering services are required to furnish various land surveys throughout District Two.  Work 
is anticipated to include field office assistance for surveys to establish or re-establish section 
corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-Way Plats, 
Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies of recorded 
Monument Record Plats to be furnished by the Consultant), section Corner Plat of Survey, and 
staking plans for projects up to 20 parcels or more.  Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.  All work for this 
project will be in English units. 
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  The completion date for this contract will be 
24 months after authorization to proceed.  The agreement with the Consultant will have an 
option for renewal by the department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying (must be 
an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

• The person who will perform/supervise the work in the area of land surveying (must be 
an Illinois Licensed Professional Land Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 
   Special Services (Land Surveys) 
   Special Services (Route Surveys) 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB @dot.il.gov.   



9. Job No. P-92-026-07, Phase I Various Land and Route Surveys, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
This project requires 10.00% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 11, 2007 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Engineering services are required to furnish various land surveys throughout District Two.  Work 
is anticipated to include field office assistance for surveys to establish or re-establish section 
corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-Way Plats, 
Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies of recorded 
Monument Record Plats to be furnished by the Consultant), section Corner Plat of Survey, and 
staking plans for projects up to 20 parcels or more.  Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.  All work for this 
project will be in English units. 
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  The completion date for this contract will be 
24 months after authorization to proceed.  The agreement with the Consultant will have an 
option for renewal by the department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying (must be 
an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

• The person who will perform/supervise the work in the area of land surveying (must be 
an Illinois Licensed Professional Land Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 
   Special Services (Land Surveys) 
   Special Services (Route Surveys) 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB @dot.il.gov.   



10. Job No. P-93-014-07, Phase I and/or II Work for Various Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for the project is 0. 
 
 The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 4, 2007 at 10:00 A.M. in the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects throughout 
District Three. Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications, and estimates 
as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated this contract will include approximately 3 to 15 different projects with estimated 
construction costs ranging up to $10,000,000.  The engineering services required may consist 
of only a portion of the total engineering work on a certain project.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
 Location/Design Studies (Rehabilitation) 
 Highways (Road & Streets) 
 Structures (Highway Bridges: Typical) 
 Special Studies (Location Drainage) 
 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 

  



11. Job No. D-93-013-07, Traffic Signal Contract Plan Preparation, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 4, 2007 at 2:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of traffic signal plans throughout 
District Three.  The plans are expected to be for proposed projects consisting of the installation 
of new traffic signals, modifications and/or modernizations of existing traffic signal systems, 
including temporary signals and system interconnect design as well as any other related work to 
complete the traffic signal plans.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as needed basis.  All work will be in English units.  
 
In addition the Consultant’s work may include site inspections, performing all design functions 
and calculations (including time-space diagrams where traffic signals will be interconnected), 
preparing drawings and special provisions and tabulation of material quantities.  The Consultant 
may be required to attend planning and coordinating conferences and field investigations with 
department and FHWA representatives. 
 
The department will furnish the Consultant with any available as-built plans, existing and 
projected traffic volume, accident data and any available surveys. 
 
It is anticipated this contract will include approximately 10 to 20 different projects.  The 
completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents, (must be an Illinois Licensed Professional Engineer), resume must discuss 
pervious signal work experience  

 
• The person who will perform the duties of Project Engineer and do the actual signal design 

(must be an Illinois Licensed Professional Engineer), resume must include a description of 
the traffic signal design previously accomplished  

 
• The person who will perform the QC/QA review work (must be an Illinois Licensed 

Professional Engineer). 
 
Statements of Interest must demonstrate that the firm is familiar with traffic signal design 
procedures.  Firms must submit a reduced set of contract plans and specifications for the most 
recent traffic signal installation or modernization, prepared by her/his staff, to the Region 
Two/District Three Office along with the Statement of Interest. 
 
 



Firms must be prequalified in the Special Plans (Traffic Signals) category to be considered for 
this project. 
 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
 



12.  Job No. P-93-015-07, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 5, 2007 at 10:00 A.M. at 
the Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for Bridge Condition Reports, field 
surveys (including route and hydraulic stream surveys), Hydraulic Reports and, if needed, Type, 
Size and Location drawings, structure repair plans and structure borings for various structures 
throughout District 3.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  Work for this project will be in English 
units. 
 
The work may include data collection (may also include ground penetration radar and/or infrared 
bridge deck delamination surveys and deck cores), ground and stream surveys, cost 
comparisons, traffic analyses and all work necessary to complete the Bridge Condition Reports, 
Hydraulic Reports and, if needed, type, size and location (TS&L) drawings, structure repair 
plans and structure borings. 
 
The department will furnish the Consultant with traffic data, existing bridge rating information, 
unit prices for cost comparisons and available microfilm prints of as-built plans. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual-in-charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation (must be an 
Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 



Firms must be prequalified in the following categories to be considered for this project: 
  
 Location/Design Reports (Rehabilitation) 
 Structures (Highway Bridges: Typical) 
 Special Studies (Location Drainage) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



13. Job No. P-94-001-00, FAU 6584/6585 (Allen Rd./Old IL 174), Peoria County, Region 
Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January  5, 2007 at 10:00 A.M. at 
the Region Three/District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of an addendum to the 
Phase I Project Report for added lanes near the IL 6 interchange and one set of contract plans, 
special provisions and estimates for widening and lane addition on Allen Rd. from south of the 
IL 6 interchange to north of Alta Rd, in Peoria County.  All work for this project will be in English 
units. 
 
The Consultant’s work is anticipated to include preparation of addendum to the Phase I Report 
to modify the Intersection Design Study (IDS), prepare a Type, Size, and Location (TS&L) plans 
and make any revisions to the applicable Phase I Report sections.  Also included is the Phase II 
work which includes conducting pick up surveys, a bridge condition report, preparation of TS&L 
plans, structure plans, roadway plans, highway drainage design, bikeway plans, and any other 
related work to complete final plans, special provisions, and estimates for the approximately 1 
mile project.  
 
The following structure is included in this project: S.N. 072-0146 Allen Rd. over IL 6. 
 
The department will furnish the Consultant with any available plans and Phase I Reports, field 
notes, traffic data, accident statistics, agency coordination, existing right of way plans, aerial 
photographs and mapping, digital terrain model, boring logs, geotechnical reports existing 
Bridge Condition Reports, structure ratings and any other available information. 
 
The estimated construction cost for this job is $7,500,000.  The completion date for the Phase I 
work for this contract will be 8 months after the authorization to proceed.  Phase II, which will be 
negotiated near the completion of the Phase I addendum, shall be completed within 16 months 
after authorization to proceed with Phase II.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 



• The person who will perform the QC/QA Review of all milestone submittal documents (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

Firms must be prequalified in the following categories to be considered for this project: 
 

• Highways (Roads & Streets) 
• Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



14. Job No. D-94-106-06, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Three/District Four. 
 
This project will utilize the Direct Labor Multiple (DLM) method of payment. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 4, 2007 at 1:00 P.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required for various projects throughout District Four.  Work 
orders under a blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  Work for this project will be in English units. 
 
Phase I work, if required, may consist of preparing Bridge Conditions & Hydraulic Reports, 
conducting route and land surveys, performing environmental assessments, completing 
Geometric Studies and writing Project Reports (Categorical Exclusion projects only), and traffic 
counting and projections.  Work on this project is anticipated to include full hydraulic surveys 
and other miscellaneous surveys required to complete the Hydraulic Reports.  The capability 
and experience to perform computer hydraulic analysis using either WSPRO of HEC-RAS 
program is required.  This work includes data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analysis, and any other related work 
necessary to produce exhibits and the Project Report. 
 
Phase II engineering services, if required, may include conducting route and land surveys, 
performing drainage analysis, completing geometric studies, preparing type, size & location 
(TS&L) drawings, preparing bridge and roadway plans, preparing traffic control plans, special 
provisions, cost estimates, creating necessary right-of-way documents, and any other work 
necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with existing Bridge Condition & Hydraulic Reports, 
approved Phase I Reports, any available plans, field notes, agency coordination, existing right 
of way plans, aerial photographs, boring logs, structure ratings and other available information. 
 
The various proposed projects may consist of preparing contract plans for patching, resurfacing, 
widening, bridge repair, bridge replacement, drainage improvements and other similar type 
projects.  It is anticipated that this contract will include approximately 3 to10 different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.   
 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

• The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

• Location/Design Studies: Rehabilitation 
• Highways (Roads & Streets) 
• Structures (Highway: Typical) 
• Special Studies (Traffic) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 
 
 
 
 
 



15. Job No. P-94-002-07, FAP 318 (IL 29), from North of Gardner Lane to the Junction North 
of the McCluggage Bridge in Peoria and Peoria Heights, Peoria County, Region 
Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
The project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 4, 2007 at 10:30 A.M. at 
the Region Three/District Four Office in Peoria. 
 
Phase I engineering services are required for the preparation of a Project Report including 
environmental documentation in the format of an Environmental Class Action Determination 
(ECAD).  The proposed improvement is anticipated to consist of upgrading existing IL 29 to five 
lanes on the north end of the project to four 12 foot lanes on the south.  The proposed 
improvement begins north of Gardner Lane and goes to the junction north of the McCluggage 
Bridge and passes through the cities of Peoria and Peoria Heights.  All work for this project will 
be in English units. 
 
The scope of work is anticipated to include data collection, pick-up survey, existing right-of-way 
layout preparation of base maps and mosaics, alignment studies, intersection design studies, 
drainage study, access, property and building impacts, right-of-way costs, traffic management, 
noise and air quality analysis, demographics analysis, public involvement activities, 
coordination, preparation of a Project Report, including ECAD format for environmental analysis 
and all other work necessary to complete the Phase I Study. 
 
The estimated construction cost for this project is $8,500,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed in Exhibits A and B for this project must include the following: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA Review of all milestone submittal documents 
(must have adequate review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Professional Engineer for 
structural work). 

• The person who will be in charge of Route Surveys (must be an Illinois Licensed 
Professional Land Surveyor or an Illinois Licensed Professional Engineer). 

• The person who will be in charge of Land Surveys (must be an Illinois Licensed 
Professional Land Surveyor). 



 
 
 
• The person who will be in charge of Geometric Studies and report preparation (must be 

an Illinois Licensed Professional Engineer). 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, socio-economics and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recent 
Statement of Experience and Financial Condition. 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

• Location Design Studies (Rehabilitation) 
• Environmental (Simple EA) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



16. Job No. P-94-004-07, Phase I Services and Value Engineering for Various Projects, 
Various Routes, Various Counties, Region Three/District Four. 
 
This project will utilize the Direct Labor Multiple (DLM) method of payment. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on January 4, 2007 at 1:00 P.M. 
at the District Four Office in Peoria. 
 
Phase I engineering services are required for value engineering, preliminary engineering, and 
surveys on various projects in District Four.  Work Orders under the blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  All work for this project 
may be in either English or metric units. 
 
Phase I work, if required, may consist of preparing Bridge Conditions & Hydraulic Reports, 
conducting route and land surveys, performing environmental assessments, completing 
Geometric Studies and writing Project Reports (Categorical Exclusion projects only), and traffic 
counting and projections.  This work may also include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, and any other 
related work necessary to produce exhibits and the Project Report. 
 
The value engineering work if required may consist of conducting project investigation, 
analyzing and evaluating the project’s cost/worth, developing and evaluating alternatives and 
presenting the findings in a written report. 
 
The department will furnish the Consultant with the Phase I Project Reports and any available 
field notes, traffic data, unit costs, agency coordination, aerial photography, right-of-way plans 
and other information necessary to conduct the study. 
 
It is anticipated that this contract will include approximate two to four different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project. 
 
The estimated construction costs for each project exceed $25,000,000 to $400,000,000.  The 
completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed in Exhibit A for this project must include the following: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person performing the value engineering tasks (must have adequate experience in 
value engineer) 



• The person who will perform the QC/QA Review of all milestone submittal documents 
(must have adequate review experience and be an Illinois Licensed Professional 
Engineer). 

• The person who will be in charge of Land Surveys (must be an Illinois Licensed 
Professional Land Surveyor). 

 
Firms must be prequalified the following categories to be considered for this project: 
 

• Highways (Freeways) 
• Structures (Highway: Typical) 
• Special Services (Land Survey) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPB@dot.il.gov. 
 
 
 
 



17. Job No. P-94-003-06, Various Geotechnical Investigations, Various Routes, Various 
Counties, Region Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scoping meeting on January 4, 2007 at 10:00 A.M. at the 
District Four Office in Peoria.   
 
Phase I and/or II engineering services are required for roadway and structure borings, 
geotechnical investigations, and preparation of geotechnical reports at various locations in 
District Four.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project may be in either English or 
metric units. 
 
The department will furnish the Consultant with plan and profile Mylar drawings plus a cover 
sheet and typical cross-sections or CADD files containing these drawings; proposed storm 
sewer invert elevations; alignment ties, grade information, and elevations; proposed pavement 
structures; name and address of private property owners, where applicable.  Soil borings shall 
be plotted by the Consultant using the current versions of Gint, software. 
 
The Consultant must own or have access to a conventional drill rig(s).  In addition, a track-type, 
all-terrain vehicle, drill rig shall be available upon request.  All drill rigs shall have an automatic 
type hammer. 
 
The Consultant’s work includes foundation explorations of new or refurbished structures and 
roadway soil surveys.  All work shall be in accordance with the Department’s Geotechnical 
Manual.  The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will perform the duties of Senior Soils Engineer for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Soils Engineer (the individual who is 
directly in charge of the development of the reports). 

• The drilling technician who performs the logging in the field (must have a minimum of 
five years experience). 

• The person who will perform the QC/QA review of all milestone submittals (must have 
adequate review experience and be an Illinois Licensed Professional Engineer). 

 
The Statement of interest must include the type of equipment and computer software the firm 
will be using. 
 
Firms must be prequalified in the following category to be considered for this project: 
 

• Special Services (Geotechnical Engineering: Typical) 
 



Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address:  
SOIPTB@nt.dot.il.gov. 



18. Job No. D-94-023-02, FAP 522 (IL 96) over Thompson Creek in Dallas City, Hancock 
County, Region Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on January 4, 2007 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase II engineering services are required for the preparation of a set of contract plans, special 
provisions and estimates for the removal and replacement  for the structure which carries IL 96 
over Thompson Creek in Dallas City.  All work for this project will be in English units. 
 
The following structure is included in this project, S.N. 034-2005, IL 96 over Thompson Creek.  
 
The Consultant’s work is anticipated to include preparing bridge, roadway and traffic control 
plans, as well as conducting pick-up surveys, soil borings and any other work necessary to 
complete final contract plans and documents.  Work may also include preparing a Structure 
Report and Type, Size and Location (TS&L) drawings if a cast-in-place culvert is required.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.   
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right of way plans, aerial photographs, boring 
logs, existing Bridge Condition and Hydraulic Reports, structure ratings, Phase I files and any 
other available information. 
 
The estimated construction cost for this project is $915,000.  The completion date for this 
contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

• The person who will be in charge of Route Surveys (must be an Illinois Licensed 
Professional Land Surveyor or an Illinois Licensed Professional Engineer). 



• The person who will be in charge of Land Surveys (must be an Illinois Licensed Professional 
Land Surveyor). 

Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



19. Job No. D-97-031-06, Phase I and/or II Various Projects, Various Routes, Various 
Counties, Region Four/District Seven 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 10.00% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 9, 2007 at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations.  This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications, and estimates 
as necessary. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. 
 
The estimated construction cost for these projects are $500,000 to $2,000,000.  The 
Consultant's work may include either complete projects or a portion of the total engineering 
work on a certain project.  The completion date for this contract will be 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address: 
SOIPTB@dot.il.gov. 
 



20. Job No. D-98-017-05; FAI 64 (I-64) Phase I/II Services for Superstructure Replacement 
over the Metro Link 0.79 miles East of Baugh Ave.; St. Clair County; Region Five/District 
Eight.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 8, 2007 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I engineering services required for this project are anticipated to include route survey, 
preparation of two Bridge Condition Reports (BCR), and one Project Report for the anticipated 
replacement of two superstructures.    
 
Phase II engineering services required for this project are anticipated to include preparation of 
two Type Size and Locations (TS&L), and the contract plans, special provisions and estimate 
(PS&E) package for the anticipated replacement of two superstructures.  This PS&E package 
includes the structural plans, roadway plans, special provisions, estimate of time and estimate 
of cost.  All work for this project will be in English units. 
 
The following structures are included in this project: 
 

• S.N. 082-0162: I-64 over the Metro Link, 0.79 miles east of Baugh Ave. 
• S.N. 082-0163: I-64 over the Metro Link, 0.79 miles east of Baugh Ave. 

 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
traffic data, accident statistics, agency coordination, existing right of way plans, aerial photos, 
and any other available applicable information. 
 
The estimated construction cost for this project is $8,750,000.  The completion date for this 
contract will be within 30 months after authorization to proceed.  
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the duties of Structural Engineer, that individual in charge 

who is directly involved in the development of the contract structural documents (must 
be an Illinois Licensed Structural Engineer). 

 



• The person who will be in charge of Route Surveys (must be an Illinois Licensed 
Professional Land Surveyor or an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be pre-qualified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Advanced Typical) 
  Location/Design Studies (Reconstruction/Major Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



21. Job No. C-98-012-07, Phase III (Construction Inspection) Various Projects, Various 
Routes, Various Counties, Region Five/District Eight.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 10, 2007 at 10:00 A.M. at 
the Region 5/District Eight Office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, construction 
layout, material testing and record maintenance throughout District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.   
All work for this project may be in either English or Metric units.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a Liaison Engineer to work directly 
with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the Resident Engineer.   
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the Resident Engineer.   
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District Eight for each project.  Illinois Construction Records System (ICORS) software 
will be provided for downloading on the Consultant’s computer. 
 
Quality Assurance (QA) oversight and Contractors (QC) by the same Consultant or one of their 
subconsultants on the same project or on material coming in for the same plant are prohibited. 
 
The estimated construction cost of these projects may range from $100,000 to $4,000,000.  The 
various projects are scheduled for construction during the 2007 and 2008 construction seasons.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of each 
project as required.  The completion date for this contract will be 24 months after authorization 
to proceed.  
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Materials Coordinator (must include specific detail of aggregate source certification, 
bituminous, and/or PCC QC/QA training and past experience with material testing). 

• Concrete/Bituminous Proportioning Technician (must include specific detail of aggregate 
source certification, bituminous, and/or PCC QC/QA training and past experience with 
material testing). 

• Nuclear Density Inspector (must include evidence of the appropriate QC/QA density 
training and nuclear density-testing license). 

• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 

 



22. Job No. R-99-010-07, Land and Route Surveys Various Projects, Various Routes, Various 
Counties, Region Five/District Nine 
 
The project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 4, 2007  at 9:00 A.M. at the 
Region Five/ District Nine office in Carbondale. 
 
Phase I/II engineering services are required under a blanket agreement to furnish land and 
route surveying, including assistance for surveys, in areas such as right-of-way staking, land 
surveying, topo and cross sections for highway projects, hydraulic surveys, plats & plans, legal 
descriptions, monument records, and other survey related work.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project may be in either English or Metric units.  
  
The Consultant may be required to contact local land surveyors for input and may be expected 
to obtain historic survey reference data.  
 
The department will provide alignment data, vertical data, title reports, existing right-of-way 
plans and proposed right-of-way requirements as available as each work order is negotiated.  
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manger for all aspects of the work 
documents (must me an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying(must be 
an Illinois licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor) 

• The person who will perform/supervise the work in the area of land surveying (must be 
an Illinois Licensed Professional Land Surveyor) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



23. Job No. C-99-007-07, Phase III Work for Various Projects, Various Counties, Region 
Five/District Nine. 
 
This project may utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 8, 2007 at 10:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III engineering services are required to provide construction inspection, supervision, 
engineering layout, material testing and/or record maintenance for various projects throughout 
District Nine.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project may be in either English or 
metric units. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a Liaison Engineer to work directly 
with the department’s Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the department’s Standard Specifications for Road and Bridge 
Construction. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of pavement and surface removal, patching and 
resurfacing, bridge repair, bridge rehabilitation, bridge painting, electrical work, bridge 
replacement, widening and resurfacing, vertical/horizontal realignment and/or new roadway 
projects. 
 
The department will furnish all necessary plans, specifications, standards and related forms for 
record keeping.  It is anticipated that the department will do all off-site material inspection for the 
assigned projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming from the same plant 
are prohibited. 
 
The estimated construction cost for these projects range from $100,000 to $15,000,000.  The 
various projects are scheduled for construction during Calendar years 2007 and 2008 
construction season. The Consultant must complete and submit final measurements, 
calculations, and contract record documentation to the department within four (4) weeks after 
completion of each project.  The completion date for this contract will be 24 months after 
authorization to proceed.  The agreement with the Consultant will include an option for renewal 
by the department for an additional 12 months.  
 
The Consultant may be required to provide trained technicians to perform nuclear density 
testing for embankment, concrete, aggregate and bituminous pay items at various locations on 
active contracts throughout the District.  Consultants will provide their own gauge, bunker, and 



transport box.  Consultants must have their own nuclear license and will not be covered by the 
department’s license. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer (with current IDOT Construction Documentation certificate.  Include the 

Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities). 

 
• The Documentation Technician (The person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 
• The Materials Coordinator. 
 
• The Materials QA Technician with Nuclear Density Testing License. 
 
• The Paint Technician.  The person performing the inspection and documentation of bridge 

painting must be NACE certified and have completed SSPC-C3 Lead Training.  They must 
have at least five (5) years inspection experience on painting contracts with at least 2 years 
experience with lead abatement. 

 
Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  



24. Job No. C-99-008-07, Phase III Work for Various Projects, Various Counties, Region 
Five/District Nine. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 5, 2007 at 10:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III Engineering services are required to provide construction inspection, supervision, 
engineering layout, material testing and/or record maintenance for various projects throughout 
District Nine.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project may be in either English or 
metric units. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the department’s Resident Engineer and provide a staff to perform the engineering 
services required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the department’s Standard Specifications for Road and Bridge 
Construction. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of pavement and surface removal, patching and 
resurfacing, bridge repair, bridge rehabilitation, bridge painting, electrical work, bridge 
replacement, widening and resurfacing, vertical/horizontal realignment and/or new roadway 
projects. 
 
The department will furnish all necessary plans, specifications, standards and related forms for 
record keeping.  It is anticipated that the department will do all off-site material inspection for the 
assigned projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming from the same plant 
are prohibited. 
 
The estimated construction cost for these projects range from $100,000 to $15,000,000.  The 
various projects are scheduled for construction during Calendar years 2007 and 2008 
construction season.  The Consultant must complete and submit final measurements, 
calculations, and contract record documentation to the department within four (4) weeks after 
completion of each project.  The completion date for this contact will be 24 months after 
authorization to proceed.  The agreement with the Consultant will include an option for renewal 
by the department for an additional 12 months. 
 
The Consultant may be required to provide trained technicians to perform nuclear density 
testing for embankment, concrete, aggregate and bituminous pay items at various locations on 
active contracts throughout the District.  Consultants will provide their own gauge, bunker, and 



transport box.  Consultants will have their own nuclear license and will not be covered by the 
department’s license. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Liaison Engineer (with current IDOT Construction Documentation certificate.  Include the 

Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities). 

 
• The Documentation Technician.  (The person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 
• The Materials Coordinator. 
 
• The Materials QA Technician with Nuclear Density Testing License. 
 
Firms must be pre-qualified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
 



25. Job No. HP-75-43P-07-1, HP-75-43R-07-1, HP-75-43T-07-1, Field Collection of Traffic Data 
on Various Routes for Various Counties in Region One/District One,  Region Two/District 
Two, and Region Three/District Four. 
 
This is a Federally Funded Project. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultants will 
be using are scheduled to attend a negotiation meeting on January 5, 2007 at 10:00 A.M. at 
Harry R. Hanley Building in the Office of Planning and Programming in Springfield. 
 
Engineering services are required for collection of various types of field traffic counts in District 
One, District Two, and District Four.  This will entail obtaining accurate machine traffic counts 
and submitting this data to the department's project manager for processing.  
 
For 2007, the Consultant’s work is anticipated to include collecting 24-hour machine 
volume/classification counts on the state primary system throughout District One and District 
Four.  In addition, the Consultant’s work in 2007 will consist of collecting 24-hour machine 
counts at locations on unmarked routes, including but not limited to, Lake, Knox, Putman, and 
Stark counties.  Twelve-hour manual counts may be required. 
 
The Consultant's work in 2008 is anticipated to consist of collecting 24-hour machine volume 
counts at locations on unmarked routes, including but not limited to, DuPage, Will, Boone, Lee, 
Winnebago, Peoria, and Tazewell counties. 
 
The department requires the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For unmarked routes with previous 
AADT less than 500, road tubes can be used to collect volume traffic data.  Unmarked routes 
with previous AADT higher than 500 or containing a structure or railroad crossing will require a 
passive magnetic sensor count. 
 
The completion date for this contract will be October 31, 2008. 
 
Statements of Interest and Exhibit A must include the following: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2007 and 2008). 



 
• A general description of the firm listing the location of major offices, number of 

employees in each major office and number of employees with actual experience in 
gathering traffic count data. 

 
• A description of traffic studies projects where field traffic data was collected by the firm 

within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

 
• Pertinent information on each subconsultant. 

 
• A brief statement of the firm's interest in performing this work. 

 
• An outline of procedures the firm will have in place to provide quality control/quality 

assurance for this project. 
 
The department will furnish count site locations in a GIS format and a list of traffic count 
locations for the Consultant's use in developing a count schedule approved by the department's 
project manager.  Field traffic data will be supplied to the department electronically in a 
Microsoft Access database table and in hard copy to the department's project manager.  Field 
traffic data obtained by the Consultant must be submitted to the department's project manager 
within ten working days of completion of the count. 
 
The machine counters used must be certified in advance by the project manager in the District 
where the counters are being used.  The Consultant must demonstrate a thorough knowledge of 
traffic counting procedures and the capability to furnish equipment and personnel to accomplish 
the project. 
 
Firm must be prequalified in the Special Studies (Traffic) category to be considered for this 
contract. 
 
Statement of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  



26. Job No. HP-75-43U-07-1, HP-75-43V-07-1, Field Collection of Traffic Data on Various 
Routes for Various Counties in District Six and District Seven. 
 
This is a Federally Funded Project. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of payment.  
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub consultants the prime Consultants 
will be using are scheduled to attend a negotiation meeting on January 5, 2007 at 1:00 P.M. at 
Harry R. Hanley building in the Office of Planning and Programming in Springfield. 
 
Engineering services are required for collection of various types of field traffic counts in District 
Six, and District Seven.  This will entail obtaining accurate machine traffic counts and submitting 
this data to the department's project manager for processing.  
 
For 2007, the Consultant’s work is anticipated to include collecting 24-hour machine 
volume/classification counts on the state primary system throughout District Six and Macon 
County.  In addition, the Consultant’s work in 2007 will consist of collecting 24-hour machine 
counts at locations on unmarked routes, including but not limited to, Adams, Hancock, 
Sangamon, Edwards, Effingham, and Wayne counties. 
 
The Consultant's work in 2008 is anticipated to consist of collecting 24-hour machine volume 
counts at locations on unmarked routes, including but not limited to, Mason, Morgan, Schuyler, 
Clay, Fayette, and Richland counties. 
 
The department requires the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For unmarked routes with previous 
AADT less than 500, road tubes can be used to collect volume traffic data.  Unmarked routes 
with previous AADT higher than 500 or containing a structure or railroad crossing will require a 
passive magnetic sensor count. 
 
The completion date for this contract will be October 31, 2008. 
 
Statements of Interest and Exhibit A must include the following: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2007 and 2008). 

 



• A general description of the firm listing the location of major offices, number of 
employees in each major office and number of employees with actual experience in 
gathering traffic count data. 

 
• A description of traffic studies projects where field traffic data was collected by the firm 

within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

 
• Pertinent information on each subconsultant. 

 
• A brief statement of the firm's interest in performing this work. 

 
• An outline of procedures the firm will have in place to provide quality control/quality 

assurance for this project. 
 
The department will furnish count site locations in a GIS format and a list of traffic count 
locations for the Consultant's use in developing a count schedule approved by the department's 
project manager.  Field traffic data will be supplied to the department electronically in a 
Microsoft Access database table and in hard copy to the department's project manager.  Field 
traffic data obtained by the Consultant must be submitted to the department's project manager 
within ten working days of completion of the count. 
 
The machine counters used must be certified in advance by the project manager in the District 
where the counters are being used.  The Consultant must demonstrate a thorough knowledge of 
traffic counting procedures and the capability to furnish equipment and personnel to accomplish 
the project. 
 
Firm must be prequalified in the Special Studies (Traffic) category to be considered for this 
contract. 
 
Statement of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
 



27. Job No. D-60-031-07, Traffic Signal Coordination and Timing (SCAT, Various Routes, 
Various Counties,   Region Two/ Districts 2 & 3 and Region Three/Districts  4 & 5, Bureau 
of Operations. 

 
This project will utilize the Direct Labor Multiple (DLM) method of Payment.  
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are to attend a negotiation meeting scheduled on January 5, 2007 at 1:30 P.M. at the 
Harry R. Hanley Building, Central Bureau of Operations’ office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  All work for this project will be in English Units.  
 
The project is anticipated to include accomplishment of one or more of the following tasks for 
each selected location: 
 
• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 

signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 

7F, PASSER II, and CORSIM shall run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and also with minor recommended equipment enhancements.  
Engineering judgment shall be used to select the final plan to be recommended for 
implementation. 

 
• Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 
• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  

Benefits shall be estimated in terms of travel delay reductions, fuel savings, and reduction in 
carbon monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
 
Key personnel on Exhibit A for this project must include:  
 



• The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

 
• The person who will perform the duties of the Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents, must be an Illinois 
Licensed Professional Engineer; 

 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans; 
 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments; and 

 
• The person who will conduct the evaluation of the optimization plans. 
 
• The person who will perform the QC/QA review work of all milestone submittal documents. 
 
A brief outline of proposed procedures to be used to accomplish the project objectives is 
required to be provided with the Statement of Interest, as well as a list of projects the firm has 
completed involving SCAT. 
 
Firms must be prequalified in the Special Studies (Signal Coordination & Timing (SCAT)) 
category to be considered for this project.  
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@nt.dot.state.il.us.  



28. Job No. D-60-032-07, Traffic Signal Coordination and Timing (SCAT)  (Districts 6, 7, 8 and 
9) Bureau of Operations. 
 
This project will utilize the Direct Labor Multiple (DLM) method of payment.  
The Complexity Factor for this project is 0.003.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are to attend a negotiation meeting scheduled on January 5, 2007 at 10:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  All work for this project will be in English units.  
 
The project is anticipated to include accomplishment of one or more of the following tasks for 
each selected location: 
 
• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 

signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, TRANSYT 

7F, PASSER II, and CORSIM shall run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans shall be generated utilizing the existing 
signal equipment and also with minor recommended equipment enhancements.  
Engineering judgment shall be used to select the final plan to be recommended for 
implementation. 

 
• Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 
• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  

Benefits shall be estimated in terms of travel delay reductions, fuel savings, and reduction in 
carbon monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
 
Key personnel on Exhibit A for this project must include:  
 
• The person who will assume the duties of the Project Manager for all aspects of the work 

documents, must be an Illinois Licensed Professional Engineer; 
 



• The person who will perform the duties of the Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents, must be an Illinois 
Licensed Professional Engineer; 

 
• The person who will perform the work necessary to prepare traffic signal coordination and 

timing operation plans; 
 
• The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and recommend 
any fine-tuning adjustments; and 

 
• The person who will conduct the evaluation of the optimization plans. 
 
• The person who will perform the QC/QA review work of all milestone submittal documents. 
 
A brief outline of proposed procedures to be used to accomplish the project objectives is 
required to be provided with the Statement of Interest, as well as a list of projects the firm has 
completed involving SCAT. 
 
Firms must be prequalified in the Special Studies (Signal Coordination & Timing (SCAT)) 
category to be considered for this project.  
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@nt.dot.state.il.us.  



29. Job No. D- 60- 033-07 Statewide Sign Structure Inspections, Bureau of Operations 
 
This project will utilize the Direct Labor Multiple (DLM) method of payment. 
 
The Complexity Factor for this project is 0.003.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 5, 2007 at 11:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Operations office in Springfield. 
 
Engineering services are required for planning, organizing and performing detailed structural 
inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel type 
steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign structures.  
The number of overhead sign structures to be inspected is approximately 120.  The detail 
structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs.  The use of ultra 
sonic testing equipment to spot check the wall thickness of end supports for aluminum trusses 
and the chords for Vierendeel steel trusses will be required.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  All 
work for this project  will be in English units.  
 
The Consultant’s shall provide all manpower, equipment, vehicles, materials and the 
appropriate traffic control for each structure to satisfactorily complete the work.  The work shall 
be done in accordance with the Sign Structure Inspection Manual, the Manual of Uniform Traffic 
Control Devices and any department policies or procedures governing the work. 
 
The inspector must have basic knowledge of sign truss nomenclature, experience in structural 
inspection, be able to read and interpret shop drawings, be physically able to work at heights, 
operate an automatic camera and other specialized testing equipment.   
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Professional Engineer).  In addition, the staff performing this 
work must be identified. 

 
• An Illinois Licensed Structural Engineer (must have the expertise in welding and weld details 

on sign structures and be capable of making recommendations on structural repairs). 
 



• The person who will perform the QC/QA review work of all milestone submittals (must be an 
Illinois Licensed Professional Engineer for roadway work and must be an Illinois Licensed 
Structural Engineer for structural work) with adequate plan review experience. 

 
 
Firms must be prequalified in the Structures (Highway: Typical) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
. 



30. Job No. D-30-001-07, Various Lighting Projects, Various Routes, Various Counties, 
Bureau of Design and Environment. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 9, 2007 at 10:00 A.M. in the 
Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 
 
Phase II engineering services are required for various lighting projects throughout the State. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase II work may consist of engineering design for roadway lighting, electrical 
installations, dewatering pump station upgrades, and other electrical and lighting facilities.  Work 
may also include the review of plan, special provisions, and contract documents which relate to 
electrical, lighting, and pump station work as well as the analysis of field problems, site visits 
and nighttime inspections.  
 
The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff. 
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the 
Bureau of Design and Environment several days a week.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
Joint Ventures will not be allowed on this project. 
 
The department will furnish the Consultant with any plans and contract documents necessary to 
complete the work.  The Consultant is responsible to furnish their own design documents 
including all lighting ad electrical design guides and all electronically available IDOT 
specifications and policy documents.  
 
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be  a graduate 
Electrical Engineer or an Illinois Licensed Professional Engineer with adequate roadway 



lighting experience work and sufficient technical ability). In addition, the staff performing this 
work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer with adequate lighting plan review 
experience). 

 
Firms must be prequalified in the Special Plans (Lighting) category to be considered for this 
project. 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



31. Job No.  P30-009-07 Statewide Waste Assessment Investigations, Studies, and Designs, 
Bureau of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 17, 2007 at 1:30 P.M. at the 
Harry R. Hanley Building, Central Office, Bureau of Design and Environment (BDE) in 
Springfield. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys and selected field tests for volatile organic compounds, metals, 
pesticides, and PCBs (polychlorinated biphenyls); and attempts to determine if the potential for 
contamination is nonexistent, low, medium or high. 
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary. 
 
The department will furnish the PESA and, as available, Project Reports, field survey data, soil 
survey data, and plans of the existing and proposed transportation facility. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (i.e., old, abandoned, or improperly closed landfills, chemical manufacturing 
sites, metal plating/fabricating sites, dry cleaning/service stations, storage tank sites and 
buildings and structures, containing potential contamination). 
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether regulated substances are present.  
Evaluation, summarization, and reporting on PSI's, DSI's, laboratory analysis and survey work 
are included as an important part of this work. 
 
PROPOSED SCOPE OF WORK SUMMARIES FOR THE VARIOUS TYPES OF 
INVESTIGATIONS REQUIRED: 
 
POTENTIAL WASTE SITES AND UST-LUST SITES 
 
Engineering services are required to perform PSI's and on occasion, DSI's (RI/FS's), remedial 
design, which may include UST removal, and construction oversight of sites suspected to 
contain regulated substances, UST-LUST's and/or unsecured materials of concern.  The PSI's 



are to include verification of subsurface geologic and hydrologic conditions, identification of 
chemical contamination and identification of the extent of chemical contamination, when 
feasible. 
 
Preliminary site investigations include items of work such as work plans, health and safety 
plans, surface geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
MISCELLANEOUS SURVEYS AND TESTING 
 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, and other ad hoc 
environmental-related tasks within the scope of services normally provided by a hazardous 
waste consultant. 
 
EMERGENCY RESPONSE OVERSIGHT 
 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup.  The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR OPERATIONS FACILITIES 
 
Engineering services maybe required to review current operational facilities on current practices 
that impact the environment, investigate past practices, and make recommendations for 
mitigation and improvements.  Assist with the development of an environmental management 
system which will provide a framework for practices, procedures, and processes to manage the 
Bureau of Operations’ Environmental Program. 
 
EXTRANET 
 
To help the Department facilitate the review of work plans and PSI reports and project tracking, 
the Consultant will be required to help ISGS maintain an established extranet site hosted by 
ISGS.  The extranet site contains information on each work plan tasked and includes draft and 
final work plans, draft and final PSI reports, budget information (contract and individual work 
plans), analytical results, site location maps, site photographs, contacts, related links, and 
project progress. 
 
As a task is identified, the Department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request. 
 



When a task order is awarded for investigation, the Consultant will be fully responsible for the 
sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two (2) weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond in four hours.  
 
The completion time for this work (excluding emergency response oversight) will be 12 months 
after authorization to proceed and the agreement with the Consultant will have an option to 
renew by the Department for an additional 12 months. 
 
Statements of Interest must include the following: 
 

• The location of the office from which the majority of work on this project will be 
performed. 

 
• An organization chart showing the Administrative/Managerial Staff of the office and a 

flow chart of key Technical/Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' 
location/organization should be provided. 

 
• The name of the laboratory that will be used for this project.  (The selected firm must 

have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.) 

 
• A statement of your firm's ability to do the work in-house, or if necessary, what work is to 

be subcontracted.  Indicate item(s) of work which would be subcontracted and the 
proposed subcontractors). 

 
• A description of your mobilization plan to be used upon notification that a work order has 

been authorized. 
 

• A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
For additional information concerning the project, please contact Steve Gobelman at (217) 785-
4246. 
 
Firms must be prequalified in the Special Services (Hazardous Waste) category and be 
familiar with IDOT contracts to be considered for this project.  In addition, they must comply with 
the following: 
 

• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

 



• Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of key personnel and information as noted above, 
must be submitted electronically to the Central Bureau of Design and Environment at the 
following address:  SOIPTB@dot.il.gov. 



32. Job No. D-30-002-07, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on January 5, 2007 at 10:30 A.M. at the 
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures.  
Projects are anticipated to include NBIS Inspections, Damage Inspections, plan preparation for 
the repair, rehabilitation, or replacement of structures, preparation of Hydraulic Reports, and 
preparation of Structural Geotechnical Reports, Load capacity rating of existing and/or new 
structures, shop fabrication inspection, drafting services and possible field investigations.  The 
Consultant may be required to provide the appropriate bridge inspection equipment to complete 
NBIS and Damage Inspections and field investigations.  The Consultant may also be required to 
provide the appropriate traffic control.  Work Orders under a blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  All work for this project 
may be in either English or metric units. 
 
The department will furnish the available documents and resources to the Consultant. 
 
Project to be handled by the selected Consultant vary greatly in size and complexity as well as 
timing.  The selected Consultant must have the capacity to absorb this work without adversely 
affecting other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
• Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer). 

 
• Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer) In addition, the 
staff performing this work must be identified. 

 
• Person who will perform any hydraulic reviews must be an Illinois Professional Engineer. 

 
• Person who will perform any geotechnical reviews must have demonstrated experience. 

 



• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience) 

 
• Person who will perform any NBIS Inspections must be qualified in accordance with the 

National Bridge Inspection Standards 23 CFR 650. 
 
Firms must be pre-qualified in the Structures (Highway: Advanced Typical) category to be 
considered for this project. 
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 

  



NOTICE 
2007 STANDARD SPECIFICATIONS FOR 

ROAD AND BRIDGE CONSTRUCTION 
 
Orders are now being taken for the 2007 Standard Specifications for Road and Bridge 
Construction.  This book, which will become effective January 1, 2007, will be distributed in 
August 2006.  The $35.00 purchase price for this book also includes the Supplemental 
Specifications and Recurring Special Provisions which are distributed to registered book-
holders annually. 

 
To order, follow the instructions below: 
 
1. Use this order form only for the above book.  Do not include other books or manuals on 

this sheet.  (A single payment, however, may be used to cover the cost of multiple 
orders.) 

 
2. Complete: 
 

Company Name: _____________________________________________________  
 
Street Address: _____________________________________________________  

(P. O. Box not accepted) 
 
City:  ____________________________     State:  _______     Zip:  ______________  
 
Attention:  ____________________________________________  
 
Daytime Phone: ( )  ______________________________  
 
Daytime Fax: ( )  ______________________________  

 
3. Compute your order amount (payment must be included): 
 

2007 Standard Specifications for Road and Bridge Construction 

_____ No. of Copies x $35.00  each = $ ___________ 
 
4. Make check payable to “State Treasurer of Illinois” for the total order amount. 
 
5. Mail order form and check to: 

 
Illinois Department of Transportation 
Manual Sales – Room 128 East 
2300 South Dirksen Parkway 
Springfield, IL  62764 

 



CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



NOTICE 
FOR CHANGE IN  

RATES ESCALATED 
Effective with the selection of  

PTB 139, April 5, 2006 
 

Any Prime agreements prior to PTB 139 and 
associated supplements will be processed at a rate of 
no more than 5%.  
 
Beginning with the selection of PTB 139, April 5, 
2006, and all associated supplements, the escalation 
rate will be no more than 3%.   
 
This does not effect the procedure for calculating the 
agreement’s upper limit of compensation nor how to 
invoice labor.  Average hourly rates per employee 
classifications will still be escalated for each year of 
the contract and the employees’ actual salary is 
invoiced. 
 
If you have any questions please call Cheryl Cathey 
at (217) 782-7557.  



NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
 
 



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

For firms currently prequalified, the entire Statement of Experience 
and Financial Condition is required to be submitted every three (3) 
years.  

Consultant firms are required to submit the Corporate and Financial 
portion of the Statement of Experience and Financial Condition 
annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2006 
Submittal 

2007 
Submittal 

2008 
Submittal 

A through E Corp. & Financial Entire SEFC Corp. & Financial
F through N Corp. & Financial Corp. & Financial Entire SEFC 
O through Z Entire SEFC Corp. & Financial Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   
 
The most current Statement of Experience and Financial Condition 
(SEFC), Description and Minimum Requirements and a listing of all 
prequalified consultants are available at: 
http://www.dot.il.gov/desenv/preqcons.html 
 



Illinois Department of Transportation and ACEC Announces 
 Context Sensitive Solutions Training Partnership 

 
The Illinois Department of Transportation is proud to announce the start of our new Context 
Sensitive Training Classes. The Program Development Technical Training Program, in 
partnership with the American Council of Engineering Companies, will offer these classes 
beginning in August 2006. Over the past two years, the Department and the Federal Highway 
Administration have worked together to develop two new CSS training classes, the Awareness 
Class and the Approach Class. The classes will be presented by IDOT and FHWA employees 
who were involved in the development of the training classes. 
 
The Awareness class is a half day class that is designed for managers and supervisors. This 
class discusses the Department’s Policy on CSS, BDE Procedure Memorandum 48-06 and the 
Department’s Stakeholder Involvement Plan.  The two day Approach class is for those 
participants who will be involved in the daily activities of a CSS project. This two day class 
follows a CSS project through all phases from Planning to Operations while using class 
exercises and a case study to ensure the attendees have a clear understanding of the CSS 
process. See attached class descriptions. 
 
Registration for the classes will be handled by the American Council of Engineering Companies 
in Springfield starting July 17, 2006. Consultants will be able to register by phone, e-mail or by 
fax, indicating the name of the class, date, location and the number of attendees. 
 
The Awareness classes for consultants are being held in Schaumburg on October 3, 2006 and 
in Springfield on October 5, 2006. There is no limit at this time to the number of attendees for 
the Awareness class. 
 
 Consultants will be able to register for the Approach classes that will start August 29-30, 2006 
in District 3 and end May 23-24, 2007 in Collinsville, District 8. There will be two Approach 
classes presented in Schaumburg; Springfield and Collinsville. The Approach classes will be 
presented at all Districts offices. Due to limited seating, it is imperative that the names of the 
employees who are being registered are in priority order. Consultants may register for more 
than one class location, in case the first selection is already filled. See attached CSS Approach 
Class Training Schedule for available dates and locations.  
 
As part of the CSS training, IDOT will issue Professional Development Hours for each of the 
classes. For attending the Awareness class, 3 PDH’s will be issued and for the Approach class, 
12 PDH’s. Certificates will be issued at the end of each class. 
 
If you need any additional information about the CSS training or registration, please contact 
Brad Risinger at 217-782-3708 or at brad.risinger@illinois.gov  or David Palia at 847-705-4264 
or at david.palia@illinois.gov. You can also contact Barb Dirks at the ACEC office in Springfield 
at 217-529-7430. 



 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Approach Class 
 
LENGTH:  2 Full Days 
 
CLASS SIZE:  25-30 
 
DESCRIPTION:  This class is designed to provide the employees in Phase I & II with the basic 
knowledge and skills to collaboratively develop transportation projects by addressing the needs 
of a broad range of stakeholders and special interest groups.  The employees will learn the CSS 
process by using actual case studies to identify critical issues early in the planning, context audit 
processes and programming.  The employee will learn to identify and involve stakeholders in 
the stakeholder involvement process as outlined by the department.  The class will discuss how 
to evaluate the alternatives in design flexibility and to document all phases of the CSS process 
to ensure compliance with the department’s policy. The class will also discuss on how to 
integrate aesthetics into transportation projects. The class will discuss in detail the CSS process 
as the project moves through the planning, design, construction and operation phases. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 

the history of CSS from the federal and state perspectives, including Public Act 
93-0545; 
the departmental policy D & E 21 on CSS; 
the understanding of BDE PM 48-06 
the concept and basic principles of CSS; 
how to identify the context of the project 
how to identify and engage stakeholders utilizing the department’s Stakeholder Involvement 
Process (SIP); 
how to identify and include multimodal transportation needs in the SIP; 
how to build community consensus in the SIP; 
how to apply flexibility in design standards to facilitate implementation of CSS; and 
the importance of documenting decisions made during the project development process 
including identification of which milestones need to be documented. 

 
FOR WHOM DESIRED:  This class is intended for all employees in Phase I & II who will be 
involved in the CSS process during project development.  The class will also be of value to 
those employees in the Bureaus of Construction and Operations. 
 
PREREQUISITES: None 
 
COURSE SCHEDULING: Brad Risinger, (217) 782-3708 
COURSE COORDINATION: David Palia, (847) 705-4264 
 
 



 
 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Awareness Class 
 
LENGTH:  1/2 Day (Half-Day) 
 
CLASS SIZE:  25-40 
 
DESCRIPTION:  This class is designed to provide Phase I & II supervisors with the 
understanding of the department’s policy on CSS and how the CSS process is addressed in all 
phases from planning through operations. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 
 1. the history of CSS from the federal and state perspectives; 
 2. the CSS concept and basic principles; 
 3. the departmental policy on CSS; 
 4. the guidelines for the stakeholder involvement process; and 
 5. the principles of flexibility in design. 
 
FOR WHOM DESIRED:  The class is for all supervisors in Phase I & II who will be involved in 
the CSS process during project development.  The class will also be of value to those 
supervisors in the Bureaus of Construction and Operations. 
 
PREREQUISITES:  None 
 
COURSE SCHEDULING:  Brad Risinger, (217) 782-3708 
COURSE COORDINATION:  David Palia, (847) 705-4264 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 1

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
 Pam Heimsness (FHWA) 
 

 
07/28/06 

 
PD393 

 
Ottawa 

August 29-30, 2006 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
07/28/06 

 
PD394 

 
Paris 

September 6-7,2006 

 
CSS APPROACH CLASS 
 
 
 

 
2.0 

 
Candace Sauermann (8) L.I 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
09/11/06 

 
PD395 

 
Effingham 

October 11-12, 2006 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
09/25/06 

 
PD396 

 
Schaumburg 

October 25-26, 2006 
 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 2

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
10/13/06 

 
PD397 

 
 

Springfield 
November 14-15, 2006 

 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
10/27/06 

 
PD398 

 
Peoria 

November 29-30, 2006 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
12/18/06 

 
PD399 

 
Dixon 

January 24-25,2007 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
12/29/06 

 
PD400 

 
Collinsville 

January 30-31, 2007 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 3

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
02/21/07 

 
PD401 

 
Peoria 

March 21-22,2007 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
02/28/07 

 
PD402 

 
Carbondale 

March 28-29,2007 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
03/26/07 

 
PD403 

 
Springfield 

April 25-26, 2007 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
04/16/07 

 
PD404 

 
Schaumburg 

May 16-17,2007 
 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 4

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
04/23/07 

 
PD405 

 
Collinsville 

May 23-24, 2007 
 
 

 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

 5

ADDITIONAL CLASSES IF NEEDED 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
NORTHERN CADRE 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel’s Office 
Pam Heimsness (FHWA) 
 

   
Additional Class 

Feb. 28-Mar 1, 2007 
TBA 

 
 

 
CSS APPROACH CLASS 
 
NORTHERN CADRE 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel’s Office 
Pam Heimsness (FHWA 
 

   
Additional Class 
June 19-20,2007 

TBA 
 

 
CSS APPROACH CLASS 
 
SOUTHERN CADRE 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Chief Counsel’s Office 
JD Stevenson (FHWA) 

 

   
Additional Class 

February 27-28,2007 
TBA 

 
 

 
CSS APPROACH CLASS 
 
SOUTHERN CADRE 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Chief Counsel’s Office 
JD Stevenson (FHWA) 

   
Additional Class 

June 20- 21, 2007 
TBA 
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EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) #  2, 3, & 5 
   List all items prime has in for Statements of Interest  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 

I certify that  ABC Engineering, Inc. with the FEIN or SSN number of 555-55-5555 is 
in compliance with the Delinquent Payment Statement as stated above. SIGNED 
& DATED. the signature is from the appicable firm, do not sign for the SUBS. 
  
 
This is for all subconsultants the prime will be using on all items on this PTB.  If you are 
not using subconsultants write NONE. 
List all known subconsultants and the PTB Item(s): 
 Joes Engineers, Inc. Item 2 & 5 
 Bridge, Inc., Item 3 
 Survey Corp. Inc. Item 2, 3, & 5 
               
               
               
               
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  
 
THIS WOULD BE SUBMITTED AS ONE PDF FILE AND WOULD BE NAMED “ABCENGDP.PDF.  THE 
FILE WOULD CONTAIN FOUR PAGES, CONSISITING OF ONE FOR THE PRIME AND ONE FOR 
EACH OF THE SUBS. 



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2 & 5  
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 2 would be a subconsultant 

I certify that  Joes Engineers, Inc. , with the FEIN or SSN number of 666-66-6666, is 
in compliance with the Delinquent Payment Statement as stated above. 
 SIGNED AND DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

PTB # 140 & Item(s) # 3 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 3 would be a subconsultant 

I certify that  Bridge, Inc. , with the FEIN or SSN number of 777-77-7777, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED 
AND DATED BY APPLICALBE SUBCONSULANT FIRM 
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



EXAMPLE ONLY 
(Red text is for information only) 

 

PTB # 140 & Item(s) # 2, 3 & 5 
Items would be only the ones this sub is doing for this prime.  If a subconsultant is listed on multiple 
prime the subs must submit for each prime.  

 
DELINQUENT PAYMENT FORM FOR ILLINOIS 

DEPARTMENT OF TRANSPORTATION 
 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any 
affiliate, is not barred from being awarded a contract under 30 ILCS 500. 
Section 50-11 prohibits a person from entering into a contract with a State 
agency if it knows or should know that it, or any affiliate, is delinquent in 
the payment of any debt to the State as defined by the Debt Collection 
Board. Section 50-12 prohibits a person from entering into a contract with 
the State agency if it, or any affiliate, has failed to collect and remit Illinois 
Use Tax on all sales of tangible personal property into the State of Illinois 
in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency 
may declare the contract void if this certification is false or if the 
CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  

 
 Page 4 would be a subconsultant 

I certify that  Survey Corp., Inc. , with the FEIN or SSN number of 888-88-8888, is in 
compliance with the Delinquent Payment Statement as stated above.  SIGNED AND 
DATED BY APPLICALBE SUBCONSULANT FIRM 
  
 
 
List all known subconsultants and the PTB Item(s): 
   N/A      
               
               
               
               
               
               
 
 
INFORMATION BELOW IS FOR THE SUBMITTAL BY THE PRIME.  THE SUBCONSULTANT 
CERTIFICATION WOULD BE A PART OF THE PRIME SUBMITTAL.  
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single 
file must contain each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of 
compliance and this file would also contain the subconsultant(s) certification of compliance.  



“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
 



NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
 
 



NOTICE 
FOR 

METHOD OF CONTRACTING 
 
For any project advertised after December 1, 2005, FHWA will not participate in projects 
using the DLM method of payment.  With the new Federal transportation bill and to allow 
greater flexibility with funds, we are exploring the option of using the Cost Plus Fixed Fee 
Method (CPPF) of compensation for our consulting engineering projects.   

 
The advertisements designate the method of compensation to be used.  
 
NOTE: 
CPFF= Fixed Fee (FF) + direct labor (DL) + all direct costs (DC) + overhead (OH) 

Where: Overhead =overhead% x labor 

Fixed Fee = 14.5% (Direct labor + in-house direct costs + overhead + R x Direct 
Labor) 

(Currently, for the fixed fee portion the overhead % is no less than 1.4) 

 R=Complexity Factor 
 
 
 



NOTICE 
 

Mobilization on Phase 3 Consultant Contracts 
 

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.  
Mobilization is a negotiated amount based on the demonstrated need (up to 3% 
of the upper limit of labor in the agreement), which a consultant may invoice the 
department for upon execution of the agreement.  Half of the mobilization amount 
will then be deducted from the invoice billing at 25% of the project’s completion 
and the second ½ from the invoice billing for 50% of the project’s completion. 
 
Note: This is not an additional amount of compensation above the prime 
agreement amount. 
 

 
Implementation: 

 
• Phase 3 contracts only 

 
• Firm must show during negotiations, the need for mobilization based upon 

demonstrated costs to be incurred prior to commencement of performance of 
agreement services. 

 
• Initially the mobilization will not be available on federally funded consultant 

agreements,  
 

• Mobilization will be eligible in the Start-up Agreements.   The amount shown 
will be no more that 3% of the Start-up Agreement amount. That amount 
could be invoiced immediately upon execution of the start-up agreement.  The 
remainder of the mobilization would be specified in the prime agreement and 
invoiced upon execution of the prime agreement.   

 
• New Invoices for phase 3 contracts will be developed for use for contracts 

with mobilization.  The invoice will show the total mobilization in the contract, 
the outstanding mobilization balance before the current invoice and the 
outstanding balance after the current invoice. 

 
• The mobilization dollar amount will be shown in the phase 3 contracts and the 

following clause will be added to contracts revising the Standard Agreement 
for Consultant Services: 

 



New Section 2.81 (h): 
 
2.81 PARTIAL PAYMENTS/INVOICES 
 
h) Construction Engineering Agreements may include a provision for 

mobilization.  If mobilization has been negotiated with the CONSULTANT as 
part of the method of payment; the mobilization shall be made and recovered 
in accordance with the provisions of this subsection.  The mobilization 
amount negotiated shall be no more than 3% of the labor upper limit of 
compensation specified in Section 4 of the Prime Agreement.  Upon 
execution of the AGREEMENT, the CONSULTANT may invoice for the 
mobilization amount.  After payment, half of the mobilization shall be shown 
as a deduction from the invoice billing at 25% of the project’s completion and 
the second half from the invoice billing for 50% of the project’s completion. 

 
 

   
 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories was phased in over time and is now required. 
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
•  The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
•  The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
•  Personnel performing materials testing for aggregate, PCC, and HMA shall have 

completed the appropriate QC/QA trained technician classes. Personnel performing soils 
field tests shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 



NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
 
 



 

NOTICE  
FOR  

STRUCTURAL DESIGN SPECIFICATIONS 
 
 
 
Structure Design Specification Selection Table:  All highway structures advertised 
within PTB-141 and in future bulletins shall be designed using the design specifications 
indicated in the table below unless otherwise specified by the Department.   
 
 

STRUCTURAL DESIGN SPECIFICATION SELECTION TABLE: 
New or Complete Replacement Structure Projects:  
PPC Deck Beams, Retaining Walls & 
Concrete Culverts 

AASHTO Standard Spec. for Highway Bridges 

All Other Structure Types AASHTO LRFD Bridge Design Spec.  
Structure Rehabilitation Projects:  
For existing ASD or LFD Designs AASHTO Standard Spec. for Highway Bridges 
For existing LRFD Designs AASHTO LRFD Bridge Design Spec.  
 
LRFD:  Load Resistance Factor Design 
LFD:  Load Factor Design 
ASD:  Allowable Stress Design 
 
 
 



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 
The Illinois Department of Transportation will be continuing the technical training partnership with the 
professional engineering organizations during this training year from October 1, 2005 to June 30, 
2006. The Department’s Program Development Technical Training classes will once again be the 
main training program used in the partnership. The PD training program covers all areas of Phase I & 
II and has been training IDOT employees since 1995. The PD Training Program consists of 18 
technical classes taught by IDOT personnel and 4 highly specialized classes presented by the 
University of Illinois and Northwestern University 
 
The professional engineering organizations will be able to select classes based on their membership 
request to partner with the Department from the PD Training Schedule for Fiscal Year 06. The 
classes selected by the professional organization will be approved by the Department and the PD 
Steering Committee. To receive a copy of the PD FY 06 Training Schedule and class descriptions 
please contact the IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional engineers and 
technicians in gaining a better understanding of the policies and procedure in all areas of Phase I & II 
and to help in creating a network of communication and the sharing of engineering knowledge.  
 
The Department will continue to issue Professional Development Hours for all classes in which the 
participants attend. The technical training and the issuance of PDH’s puts the Department in the fore 
front of ensuring that technical training is of high priority to the Department. 
 
For more information about the partnering with the Department, please contact David D. Palia in 
District One at 847-705-4264 or by e-mail at David.Palia@illinois.gov or Brad Risinger in Employee 
Services at 217-782-3708 or by e-mail at Brad.Risinger@illinois.gov  in the Central Office. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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